SECTION 00800
SUPPLEMENTAL CONDITIONS
(REVISED ADDENDUM 1)

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (EJCDC No. C-700, 2013 Edition) and other provisions of the Contract
Documents as indicated below. All provisions which are not specifically amended or supplemented
hereby remain in full force and effect.

ARTICLE 1. DEFINITIONS AND TERMINOLOGY

SC-1.01.A.13

Add the following language at the beginning of the definition entitled "Contract Documents™ in the
General Conditions:

The Invitation to Bid, fastructions-to-Bidders

SC-1.01.A.28

Add the following language to the definition entitled "Owner" in the General Conditions:
The “Owner” shall mean the Town of Westwood, Massachusetts.

SC-1.01.A.40

Delete the definition of Substantial Completion in the General Conditions in its entirety and add the
following in its place:

The Work required by the Contract has been completed except for work having a Contract Price
of less than one percent of the then adjusted total contract price, or substantially all of the Work
has been completed and opened to Owner's use except for minor incomplete or unsatisfactory work
items that do not materially impair the usefulness of the Work required by the Contract.
SC-1.01.A.49
Add the following definition to the General Conditions:

“State” shall mean the Commonwealth of Massachusetts.
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ARTICLE 2. PRELIMINARY MATTERS
SC-2.05

Add the following paragraphs immediately after paragraph 2.05.A.3 of the General Conditions which
is to read as follows:

2.05.A.4 Before any work at the site is started, CONTRACTOR shall deliver to OWNER, with a copy
to ENGINEER, certificates of insurance (and other evidence of insurance requested by OWNER)
which CONTRACTOR is required to purchase and maintain in accordance with the requirements of
Article 6.

2.0.A.5 Contractor shall include and identify on the certificate of insurance, indemnification as
required by Article 7.18.

ARTICLE 3. DOCUMENTS: INTENT, REQUIREMENTS, REUSE

SC-3.01

Add the following paragraphs immediately after paragraph 3.01.A of the General Conditions which is
to read as follows:

3.0.A.1 Each and every provision of law and clause required by law to be inserted in the Contract shall
be deemed to be inserted herein, and the Contract shall be read and enforced as though they were
included herein. If through mistake or otherwise any such provision is not inserted, or is not correctly
inserted, then upon the application of either party, the Contract shall forthwith be physically amended
to make such insertion.

3.0.A.2 Sections of Division 1 - General Requirements govern the execution of the work of all sections
of the specifications.

ARTICLE 4. COMMENCEMENT AND PROGRESS OF THE WORK

SC4.01

Delete paragraph 4.01 in its entirety and insert the following in its place:

4.01 The Contract Time will commence to run on the day indicated in the Notice to Proceed.

SC-4.03.A

Add a new paragraph at the end of paragraph 4.03.A of the General Conditions which is to read as
follows:
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“4.03.B ENGINEER may check the lines, elevations, reference marks, batter boards,
etc., set by CONTRACTOR, and CONTRACTOR shall correct any errors disclosed
by such check. Such a check shall not be considered as approval of CONTRACTOR's
work and shall not relieve CONTRACTOR of the responsibility for accurate and
satisfactory construction and completion of the entire Work. CONTRACTOR shall
furnish personnel to assist ENGINEER in checking lines and grades.”

SC-4.04
Add the following paragraph after paragraph 4.04.A.2 of the General Conditions:

"3. The CONTRACTOR's resident superintendent shall attend monthly progress meetings at the
site of the work with the ENGINEER and others as appropriate to review schedule status and
such other pertinent subjects as may be listed on the agenda by the ENGINEER."

ARTICLES. AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL
CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS

SC-5.01

Add a new paragraph immediately after paragraph 5.01.A of the General Conditions which is to read
as follows:

“5.01.A.1 If all lands and rights-of-way are not obtained as herein contemplated before construction
begins, CONTRACTOR shall begin the Work upon such land and rights-of-way as OWNER has
previously acquired and no claim for damages whatsoever will be allowed by reason of the delay in
obtaining the remaining lands and rights-of-way. Should OWNER be prevented or enjoined from
proceeding with the Work, or from authorizing its prosecution, either before or after the
commencement, by reason of any litigation, or by reason of its inability to procure any lands or rights-
of-way for the Work, CONTRACTOR shall not be entitled to make or assert claim for damage by
reason of said delay, or to withdraw from the Agreement except by consent of OWNER. Time for
completion of the Work will be extended as provided in Article 11, to such time as OWNER determines
will compensate for the time lost by such delay.”

SC-5.04

Add a new paragraph immediately after paragraph 5.04.D of the General Conditions which is to read
as follows:

“5.04.E Adjustments resulting from actual subsurface or latent physical conditions from those
indicated will be in accordance with Massachusetts General Law, Chapter 30, Section 39N and the
applicable provisions of the Contract Documents.”
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ARTICLE 6. BONDS AND INSURANCE
SC-6.02

Add a new paragraph immediately after paragraph 6.02.J of the General Conditions which is to read
as follows:

"A. If OWNER has any objection to the coverage afforded by or other provisions of the insurance
required to be purchased and maintained by CONTRACTOR in accordance with this Article 6
on the basis of its not complying with the Contract Documents, OWNER will notify
CONTRACTOR in writing thereof within thirty days of the date of delivery of such certificates
to OWNER in accordance with paragraph 2.01.B° CONTRACTOR will provide such
additional information in respect of insurance provided by him as OWNER may reasonably
request."

SC-6.03
The limits of liability for the insurance required by paragraph 6.03 of the General Conditions shall
provide the following coverages for not less than the following amounts or greater where required by
Laws and Regulations:
6.03.A Workers' Compensation.

Q) Worker's Compensation $1,000,000

2 Employer's Liability $1,000,000

6.03.B and 6.03.C Comprehensive General Liability including Operations/Premises, Contractor's
Protective, Products/Completed Operations, and Personal Injury liabilities:

1) Bodily injury: $1,000,000 Each occurrence
$3,000,000 Annual aggregate

2 Property damage, including explosion, $1,000,000 Each occurrence
collapse and underground coverage: $3,000,000 Annual aggregate

Property damage liability insurance shall
provide coverage for property in the care,
custody and control of the insured.

3) Personal injury, with employment exclusion  $3,000,000 Annual aggregate
deleted:
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The Contractual Liability required by paragraph 6.03.C of the General Conditions shall provide

coverage for not less than the following amounts:

(1) Bodily injury: $2,000,000
$3,000,000

2 Property damage, including explosion, $1,000,000
collapse and underground coverage: $3,000,000

(3) General Aggregate $2,000,000

Each occurrence
Annual aggregate

Each occurrence
Annual aggregate

6.03.D Comprehensive Automobile Liability including owned, hired and non-owned vehicles:

(1) Bodily injury: $1,000,000
$1,000,000
2 Property damage $1,000,000

SC-6.04

Each person
Each accident

Each occurrence

Delete paragraph 6.04 of the General Conditions in its entirety and insert the following in its place:

6.04.A CONTRACTOR shall purchase and maintain a separate Owner's Protective Liability policy,
issued to OWNER at the expense of CONTRACTOR, including OWNER and ENGINEER as named
insured. This insurance shall provide coverage for not less than the following amounts:

6.04.A.1 Bodily Injury:
Each Occurrence

6.04.A.2 Property Damage:
Each Occurrence

Annual Aggregate
SC-6.05

$1,000,000

$1,000,000

$1,000,000

Delete Paragraph 6.05.A of the General Conditions in its entirety and insert the following in its place:

"A.  CONTRACTOR shall purchase and maintain, until final payment, property insurance upon the
Work at the site in an amount equal to the total bid price for the completed construction. This
insurance shall include the interests of OWNER, CONTRACTOR, Subcontractors,
ENGINEER and ENGINEER's consultants in the Work, shall insure against the perils of fire
and extended coverage, shall include "all risk" insurance for physical loss and damage
including theft, vandalism and malicious mischief, collapse and water damage, and shall
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include damages, losses and expenses rising out of or resulting from any insured loss or
incurred in the repair or replacement of any insured property (including but not limited to fees
and charges of engineers, architects, attorneys and other professionals). This insurance shall
be provided on the completed value form. If not covered under the "all risk™ insurance or
otherwise provided in these Supplementary Conditions, CONTRACTOR shall purchase and
maintain similar property insurance on portions of the Work stored on and off the site or in
transit when such portions of the Work are to be included in an Application for Payment."

Delete Paragraph 6.05.B of the General Conditions in its entirety and insert the following in its place:

"B.  All the policies of insurance (or the certificates or other evidence thereof) required to be
purchased and maintained by CONTRACTOR in accordance with paragraphs 6.05 will contain
a provision or endorsement that the coverage afforded will not be canceled or materially
changed or renewal refused until at least thirty days' prior written notice has been given to
OWNER by certified mail and will contain waiver provisions in accordance with paragraph
6.06.B."

SC-6.07

Delete paragraph 6.07.A of the General Conditions in its entirety.

Delete paragraph 6.07.B of the General Conditions in its entirety.

Delete paragraph 6.07.C of the General Conditions in its entirety.

ARTICLE 7. CONTRACTOR'S RESPONSIBILITIES

SC-7.06

Add the following new paragraph as follows:

“7.06.J.1 OWNER or ENGINEER may furnish to any such Subcontractor, Supplier, or other person

or organization, to the extent practicable, information about amounts paid to CONTRACTOR in

accordance with CONTRACTOR’s Applications for Payment on account of the particular

Subcontractor’s, Suppliers, other person’s, or other organization’s Work.”

SC-7.06

Add the following language at the beginning of paragraph 7.06.L of the General Conditions:

“Except as otherwise required by Massachusetts General Law, Chapter 149, Section 44F,”

SC-7.09

Add the following language at the end of paragraph 7.09.A of the General Conditions:
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“7.09.A.1 The materials and supplies to be used in the Work under this Contract are exempt from the
Sales and Use Tax of the Commonwealth of Massachusetts. Contractor shall obtain the proper
certificates, maintain the necessary records, and otherwise comply with all applicable requirements
governing the exemption from sales tax.”

SC-7.16

Add the following new paragraph immediately after paragraph 7.16.E of the General Conditions, which
is to read as follows:

“7.16.F The accuracy of all such information submitted by the Contractor is the responsibility of the
Contractor. In reviewing Shop Drawings, Samples, and similar submittals, the Engineer shall be
entitled to rely upon the Contractor’s representation that such information is correct and accurate.”

ARTICLE 8. OTHER WORK AT THE SITE
SC-8.03

Delete paragraph 8.03.D of the General Conditions in its entirety, and insert the following in its
place:

“8.03.D Should CONTRACTOR cause damage to the work or property of any separate contractor at
the site, or should any claim arising out of CONTRACTOR'S performance of the Work at the site be
made by any separate contractor against CONTRACTOR, OWNER, ENGINEER, ENGINEER'S
Consultants, or any other person, CONTRACTOR shall promptly attempt to settle with such other
contractor by agreement, or to otherwise resolve the dispute by arbitration or at law. CONTRACTOR
shall, to the fullest extent permitted by Laws and Regulations, indemnify and hold OWNER,
ENGINEER, and ENGINEER'S Consultants, harmless from and against all claims, damages, losses,
and expenses (including, but not limited to, fees of engineers, architects, attorneys, and other
professionals, and court and arbitration costs) arising directly, indirectly, or consequentially out of any
action, legal or equitable, brought by any separate contractor against OWNER, ENGINEER, or
ENGINEER'S Consultants, to the extent based on a claim arising out of the CONTRACTOR'S
performance of the Work. Should a separate contractor cause damage to the Work or property of
CONTRACTOR or should the performance of Work by any separate contractor at the site give rise to
any other claim, CONTRACTOR shall not institute any action, legal or equitable, against OWNER,
ENGINEER, or ENGINEER'S Consultants or permit any action against any of them to be maintained
and continued in its name or for its benefit in any court or before any arbiter which seeks to impose
liability on or to recover damages from OWNER, ENGINEER, or ENGINEER'S Consultants, on such
damage or claim. If CONTRACTOR is delayed at any time in performing or furnishing Work by any
act or neglect of a separate contractor and OWNER and CONTRACTOR are unable to agree to the
extent of any adjustment in Contract Times attributable thereto, CONTRACTOR may make a claim
for an extension of times in accordance with Article 12.02. An extension of the Contract Times shall
be CONTRACTOR'S exclusive remedy with respect to OWNER, ENGINEER, and ENGINEER'S
Consultants, for any delay, disruption, interference or hindrance caused by any separate contractor.
This paragraph does not prevent recovery from OWNER, ENGINEER, or ENGINEER'S Consultant,
for activities that are their respective responsibilities.”
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ARTICLE 9. OWNER'S RESPONSIBILITIES

SC-9.06

Delete paragraph 9.06 of the General Conditions in its entirety.

ARTICLE 10. ENGINEER'S STATUS DURING CONSTRUCTION
SC-10.01

Add a new paragraph 10.01.B after paragraph 10.01.A of the General Conditions, which is to read as
follows:

"B. Nothing contained in the Contract Documents shall be construed to create a contractual
relationship of any kind (1) between the ENGINEER and CONTRACTOR, (2) between the
OWNER and a Subcontractor or Subcontractors, or (3) between any person or entities other
than the OWNER and CONTRACTOR. The ENGINEER shall, however, be entitled to
performance and enforcement of obligations under the CONTRACT DOCUMENTS intended
to facilitate performance of the ENGINEER'S duties."

SC-10.03
Add a new paragraph immediately after paragraph 10.03.A of the General Conditions as follows:

“10.03.B  ENGINEER will furnish a Resident Project Representative and assistants to assist
ENGINEER in observing the performance of the Work. The duties and responsibilities of the Resident
Project Representative will be as enumerated in a document entitled "Duties, Responsibilities, and
Limitations of the Authority of Resident Project Representative” and will be made available to
CONTRACTOR at the start of his work.”

ARTICLE 11. AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE
WORK

SC-11.02

Add a new paragraph immediately after paragraph 11.02.A of the General Conditions which is to read
as follows:

“11.02.A.1 ENGINEER'S interpretations will be made in accordance with Massachusetts General
Law, Chapter 30, Section 39P.”

SC-11.02

Add the following new paragraph immediately after paragraph 11.02.A of the General Conditions,
which is to read as follows:

“11.02.B  Upon request of the Owner or Engineer, the Contractor shall without cost to the Owner
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submit to the Engineer, in such form as the Engineer may require, an accurate written estimate of the
cost of any such proposed extra Work or change. The estimate shall indicate the quantity and unit cost
of each item of materials, and the number of hours of work and hourly rate for each class of labor, as
well as the description and amounts of all other costs chargeable under the terms of this Article. Unit
labor costs for the installation of each item of materials shall be shown if required by the Engineer.
The Contractor shall promptly revise and resubmit such estimate if the Engineer determines that it is
not in compliance with the requirements of this Article, or that it contains errors of facts or
mathematical errors. If required by the Engineer, in order to establish the exact cost of new Work
added or previously required Work omitted, the Contractor shall obtain and furnish to the Engineer
bona fide proposals from recognized suppliers for furnishing any material included in such Work, and
shall be furnished at Contractor’s expense. The Contractor shall state in the estimate any extension of
time required for the completion of the Work if the change or extra work is ordered.”

ARTICLE 12. CLAIMS
SC-12.01

Add a new paragraph immediately after paragraph 12.01.D.1 of the General Conditions to read as
follows:

“12.01.D.1.a CONTRACTOR shall carry on the Work and maintain the progress schedule during the
dispute resolution proceedings unless otherwise agreed in writing by OWNER and CONTRACTOR.”
ARTICLE 13. COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

SC-13.01

Add the following to the end of paragraph 13.01.B of the General Conditions to read as follows:
“Following the Notice of Award and prior to the execution of the AGREEMENT the OWNER,
prospective contractor and, if any, each prospective filed subbid contractor shall agree on what
percentage markup shall be used as direct labor costs in determination of extra work costs.”

In the second sentence of paragraph 13.01.B.1 delete the word "superintendents”.

SC-13.02

Delete paragraph 13.02 of the General Conditions in its entirety.

ARTICLE 15. PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION;
CORRECTION PERIOD

SC-15.01
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Add new paragraphs immediately after paragraph 15.01.B.1 of the General Conditions to read as
follows:

“15.01.B.1.a Only the following items of material and equipment will be accepted for delivery at the
site or at a local bonded warehouse and included in progress estimates in advance of actual requirement,
subject to all conditions stated below.

15.01.B.1.b Materials and equipment listed above will not be included in progress estimates until the
requirements stated herein have been fulfilled.

15.01.B.1.c The Contractor must present an invoice to the Engineer for each item of material or
equipment he is requesting payment for. The invoice must be broken down to show the costs for the
actual equipment, and reasonable costs for O&M Manuals, spare parts, start-up certification, training,
testing, final acceptance testing, and any other services required by Contract.

15.01.B.1.d Sufficient monies have been allocated in the payment requisition line items to cover all
of the costs listed in "a" above, plus the costs of physically installing the equipment.

15.01.B.1.e The equipment has been submitted and approved for use in this Project.

15.01.B.1.f The Contractor has, at the time of delivery, given the Engineer written notice of the
delivery using the form provided by the Engineer.

15.01.B.1.g The equipment is acceptably stored and protected. Storage in a bonded warehouse will
require proof of bonding, and insurance coverage specifically for the item being stored.

15.01.B.1.h The manufacturer's short and/or long term storage requirements have been received by
the Engineer, prior to payment.

15.01.B.1.i The Contractor has established a program to implement the manufacturer's required
storage procedures. Said program to consist of at the very least a written schedule of daily, weekly,
monthly, routine maintenance requirements for each piece of equipment. A copy of this schedule to
be presented to the Engineer prior to each requisition submittal, signed by the Contractor, stating that
the required maintenance has been performed.

15.01.B.1.j Signed, notarized Title Transfers, format to be furnished by the Engineer, must be
furnished for each item of equipment.

15.01.B.1.k When the above have been complied with to the satisfaction of the Engineer, payment
will be authorized for the full invoice values of the item of equipment, less normal retainage and less
all costs for O&M Manuals, spare parts, start-up certification, training, testing, final acceptance testing,
and installation.”

Delete paragraph 15.01.B.3 and insert the following in its place:

"15.01.B.3.  Retainage with respect to progress payments will be five percent or, if stipulated, the
maximum allowed by law."
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ARTICLE 18. MISCELLANEOUS

SC-18.08

18.08 Headings:

Delete paragraph 18.08.A and replace with the following paragraph:

“18.08.A The headings or titles of any article, paragraph, subparagraph, section, subsection, or part of
the Contract Documents shall not be deemed to limit or restrict the article, paragraph, section, or part.”

18.09 Legal Address of Contractor
Add the following paragraph immediately after section 18.08:

“18.09.A  CONTRACTOR'S husiness address and his office at or near the site of the Work are both
hereby designated as places to which communications shall be delivered. The depositing of any letter,
notice, or other communication in a postpaid wrapper directed to the CONTRACTOR'S business
address in a post office box regularly maintained by the Post Office Department or the delivery at either
designated address of any letter, notice, or other communication by mail or otherwise shall be deemed
sufficient service thereof upon CONTRACTOR, and the date of such service shall be the date of
receipt. The first-named address may be changed at any time by an instrument in writing, executed
and acknowledged by CONTRACTOR and delivered to ENGINEER. Service of any notice, letter, or
other communication upon the CONTRACTOR personally shall likewise be deemed sufficient
service.”

END OF SECTION 00800
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