FSB Bid Opening Date: 8/3/20 @ 11:30am FSB Bid Opening Updated: 8/10/20 (See Add. #4) GC Bid Opening: 8/24/20 @ 11:00am

Town of Westwood New Wentworth Hall Contract: ECON-021-B-01



GC Bid Tabulation

Category of Work - Estimate	Base Bid	Alt. # 1	Alt. # 2	Alt. #3	Total Bid w/ All Alternates		Low Bid inc Alternates 1	Low Bid inc Alternates 1+2	Low Bid inc Alternates 1+2+3	Addenda	Bid Signed	Bid Bond	DCAM Form CQ7	DCAM Update Statement	Non Collusion	Unit Prices
General Contractor																
1 Tower Construction (w/ Lapan)	\$ 2,577,000.00 \$	190,000.00 \$	100,000.00 \$	70,000.00 \$	2,073,270.00	\$ 2,577,000.00	\$ 2,767,000.00	\$ 2,867,000.00	\$ 2,937,000.00	Χ	Χ	Χ	Χ	Χ	Χ	Χ
2 M. Oconnor	\$ 2,647,000.00 \$	177,000.00 \$	100,000.00 \$	120,000.00 \$	3,044,000.00	\$ 2,647,000.00	\$ 2,824,000.00	\$ 2,924,000.00	\$ 3,044,000.00	Х	X	Х	Х	Х	Х	Х

Present for 8/24 Bid Opening

Michelle Miller Lynn Doyle (Carver, MA) Steve Brown (conf. line)

Run Time: 11:56 AM 8/27/2020 1 of 1